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PROPOSED FOOTWAY /
CYCLE TRACK TO TIE
INTO PROPOSED A10
FOOTWAY / CYCLE
TRACK UPGRADES.
PLEASE SEE DRAWING
30509/2088/101-104 FOR
FURTHER INFORMATION

PROPOSED FOOTWAY /
CYCLE TRACK TO TIE
INTO PROPOSED A10
FOOTWAY / CYCLE
TRACK UPGRADES.
PLEASE SEE DRAWING
30509/2088/105-108 FOR
FURTHER INFORMATION

NOTES:-

1. ALL DIMENSIONS ARE IN METRES UNLESS NOTED OTHERWISE.

2. ALL LEVELS ARE IN METRES RELATIVE TO ORDNANCE DATUM NEWLYN
UNLESS NOTED OTHERWISE.

3. ALL COORDINATES ARE IN METRES RELATIVE TO ORDNANCE SURVEY
NATIONAL GRID.

4. THE CONTRACTOR IS TO VERIFY ALL DIMENSIONS ON SITE BEFORE
COMMENCING WORK OR PREPARING SHOP DRAWINGS.

5. THIS DRAWING SHOULD BE READ IN CONJUNCTION WITH ALL DRAWINGS
AND CCC'S HOUSING ESTATE ROAD CONSTRUCTION SPECIFICATION APRIL
2018 (AMENDED AUGUST 2020). THE DESIGNER WILL PROVIDE THE
CONTRACTOR WITH A COPY OF THIS DOCUMENT.

6. PAVED AREA CROSS-FALL TO BE 1 IN 40.

7. FOR KERB LINES ON A RADIUS , KERBS SHALL BE AS FOLLOWS:-
· RADIUS 12m OR LESS - KERBS MANUFACTURED TO AN APPROPRIATE

RADIUS;
· RADIUS 12m TO 20m - STRAIGHT KERBS OF A CONSISTENT LENGTH IN

THE RANGE OF 450mm TO 600mm;
· RADIUS 20m OR GREATER - STRAIGHT KERBS TO BE USED.

8. THE CONTRACTOR SHALL ESTABLISH DETAILS OF ALL EXISTING HIGHWAY
DRAINAGE WITHIN THE EXTENT OF THE WORKS AND PROVIDE THIS
INFORMATION TO THE DESIGN ORGANISATION AND PROJECT MANAGER A
MINIMUM OF 2 WEEKS FROM THE START DATE OF THE WORKS.

9. ALL EXISTING DRAINAGE INFRASTRUCTURE TO BE RETAINED IS TO BE
SURVEYED FOR CONFIRMATION OF COVER AND INVERT LEVELS AND
CONDITION ASSESSED BY THE CONTRACTOR PRIOR TO COMMENCEMENT
OF  CONSTRUCTION. ALL EXISTING INFRASTRUCTURE IS TO BE CLEANED /
JETTED AS REQUIRED.

KEY:-

EXISTING HIGHWAY BOUNDARY

PROPOSED BUFF TACTILE PAVING.
REFER TO CCC HERCS APPENDIX 8 FOR CONSTRUCTION 
DETAILS

PROPOSED RED BLISTER TACTILE PAVING.
REFER TO CCC HERCS APPENDIX 8 FOR CONSTRUCTION 
DETAILS

PROPOSED BUFF CORDUROY TACTILE PAVING.
REFER TO CCC HERCS APPENDIX 8 FOR CONSTRUCTION 
DETAILS

PAVED AREA CONSTRUCTION F1 - FULL DEPTH CONSTRUCTION
CONSTRUCTED AS PER APPENDIX 10 - TYPE B (COLOUR RED)

PAVED AREA CONSTRUCTION F2 - PLANE, REGULATE /
REPROFILE AND RESURFACE 25mm SURFACE COURSE AS PER
APPENDIX 10 - TYPE B (COLOUR RED)

PAVED AREA CONSTRUCTION F3 - PLANE, REGULATE /
REPROFILE AND RESURFACE 25mm SURFACE COURSE AS PER
APPENDIX 10 - TYPE C (COLOUR RED)

PAVED AREA CONSTRUCTION F4 - FULL DEPTH CONSTRUCTION
CONSTRUCTED AS PER APPENDIX 10 - TYPE C (COLOUR RED)

PAVEMENT CONSTRUCTION P1 - PLANE, REGULATE AND INLAY
TO REQUIRED LEVEL - CONSTRUCTED AS PER APPENDIX 1:-
- 50mm SURFACE COURSE - PSV 60;
- REGULATE WITH BINDER COURSE (65mm MAXIMUM DEPTH);
PLEASE NOTE A REVIEW OF EXISTING CONSTRUCTION IS
REQUIRED TO CONFIRM EXISTING CONSTRUCTION THICKNESSES
ARE APPROPRIATE. LOCATED REPAIRS AS REQUIRED

PAVEMENT CONSTRUCTION P2 FULL DEPTH CONSTRUCTION
CONSTRUCTED AS PER APPENDIX 1 - DISTRIBUTOR ROAD

PAVEMENT CONSTRUCTION P3 - PLANE AND INLAY TO REQUIRED
LEVEL - CONSTRUCTED AS PER APPENDIX 1:-
- 50mm SURFACE COURSE - PSV 68+

EXISTING BITUMINOUS FOOTWAY / CARRIAGEWAY TO BE 
BROKEN OUT. AREA TO BE CUT / FILLED TO REQUIRED LEVELS 
FOR GRASSED VERGE. AREA TO BE TOP SOILED AND GRASS 
SEEDED

K1 PRECAST CONCRETE HALF BATTERED KERB WITH 125mm 
KERBFACE TO BE INSTALLED AS PER APPENDIX 4 - KERB DETAIL

K2 PRECAST CONCRETE BULLNOSED DROPPED KERB WITH 25mm 
UPSTAND TO BE INSTALLED AS PER APPENDIX 4 - DROPPED 
KERB DETAIL

K3 PRECAST CONCRETE BULLNOSED DROPPED KERB WITH 0-6mm
UPSTAND TO BE INSTALLED AS PER APPENDIX 4 - DROPPED 
KERB DETAIL

T PRECAST CONCRETE HALF BATTERED TRANSITION DROPPER 
(125mm TO 0mm / 6mm OR 125mm TO 25mm) TO BE INSTALLED AS
PER APPENDIX 4 - KERB DETAIL

E PRECAST CONCRETE FOOTWAY EDGING AS PER APPENDIX 4 - 
EDGING DETAILS

TRAPPED GULLY AND 150mmØ GULLY CONNECTION TO BE 
INSTALLED AS PER CCC HERCS APPENDIX 17 - GULLY 
CONNECTIONS TO BE CONFIRMED ONCE EXISTING DRAINAGE 
DETAILS HAVE BEEN CONFIRMED BY THE CONTRACTOR

HEALTH, SAFETY & ENVIRONMENTAL NOTES
IN ADDITION TO THE HAZARDS AND RISKS NORMALLY ASSOCIATED WITH THE FORM OF CONSTRUCTION

DESCRIBED ON THIS DRAWING, THE FOLLOWING RESIDUAL RISKS SHOULD BE CONSIDERED

C - CONSTRUCTION,   S -  IN SERVICE / MAINTENANCE,   D - DECOMMISSIONING / DEMOLITION

RISK
PREFIX

RISK
REF. RISK DESCRIPTION

RISK
PHASE

STN 01
RISK ASSOCIATED WITH EXCAVATION WORK FOR INSTALLATION OF THE FOOTWAY
CONSTRUCTION. RISKS MAY INCLUDE SLIP, TRIPS, FALLS AND POTENTIAL COLLAPSE OF
EXCAVATION.

C

STN 02 MEASURES TO DIVERT AND / OR PROTECT EXISTING UTILITIES WITHIN THE EXTENT OF WORK
SHOULD BE UNDERTAKEN PRIOR TO COMMENCING WORK ON SITE. C

STN 03 THE CONTRACTOR SHALL ESTABLISH DETAILS OF ALL EXISTING HIGHWAY DRAINAGE WITHIN
THE EXTENTS OF WORKS. C

STN 04 CONTRACTOR TO COORDINATE THE DELIVERY OF THE S278 WORK WITH NEW UTILITY SUPPLIES
PREPARED BY OTHERS INCLUDING PROVIDING POWER TO STREET LIGHTING. C
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