



NOTES
1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH THE PROJECT PRE-CONSTRUCTION INFORMATION AND ALL OTHER RELEVANT DOCUMENTS.
2. PROPOSED CLOSURE TIME/WORKING HOURS 8PM - 6AM.

KEY
AREA OF ROAD CLOSURE (NOT SYMBOLISED)
DIVERSION ROUTE (NOT SYMBOLISED)

Date	Rev	Description
07/02/23	A	DRAFT, FOR INFORMATION
24/05/23	B	FOR TENDER, FOLLOWING CHECKING

Cambridgeshire County Council

Project
EHF3 A10 MILTON INTERCHANGE CWAY MAINTENANCE

Title
TRAFFIC MANAGEMENT DIVERSION ROUTES CLOSURE PHASE A

Scale	Drawn	Checked	Date
NTS	MHS	TD	24/05/2023

Based upon Ordnance Survey material with the permission of the controller of Her Majesty's Stationery Office. Unauthorised reproduction infringes copyright and may lead to prosecution. © Crown Copyright and database rights (2020) Ordnance Survey 100023205

Drawing number	Rev
EHF-A10MLT/0000/A	B