


LOCATION PLAN

- NOTES
- THIS DRAWING IS TO BE READ IN CONJUNCTION WITH THE PROJECT PRE-CONSTRUCTION INFORMATION AND ALL OTHER RELEVANT DOCUMENTS.
 - THIS DRAWING IS TO BE READ IN CONJUNCTION WITH THE FOLLOWING DRAWINGS:
 - EHF-A10MLT/0100/01 - GENERAL ARRANGEMENT SHEET 1
 - EHF-A10MLT/0100/02 - GENERAL ARRANGEMENT SHEET 2
 - EHF-A10MLT/0700/01 - PAVEMENT CONSTRUCTION DETAILS
 - EHF-A10MLT/1200/01 - ROAD MARKINGS SHEET 1
 - EHF-A10MLT/1200/02 - ROAD MARKINGS SHEET 2
 - EHF-A10MLT/0000/A - PROPOSED DIVERSION ROUTE
 - ABBREVIATIONS:
 - HRA - HOT ROLLED ASPHALT
 - DBM - DENSE BITUMINOUS MACADAM
 - FBM - FINE BITUMINOUS MACADAM
 - PBM - PERVIOUS BITUMINOUS MACADAM
 - HBM - HYDRAULICALLY BOUND MATERIAL / LEAN MIX CONCRETE
 - N/B - NORTHBOUND (LANE)
 - S/B - SOUTHBOUND (LANE)
 - CH - ROAD CHAINAGE

QUANTITY TAKE-OFF SUMMARY

- SERIES 200 - SITE CLEARANCE & PRELIMINARIES
- ECOLOGICAL SURVEY
 - VEGETATION CLEARANCE - 260m²
 - 2No. SIGNS (MEDIUM SIZE) TO BE CLEANED
- SERIES 700 - CARRIAGEWAY RECONSTRUCTION
- TREATMENT A: PLANE 75mm, LAY 75mm CONSTRUCTION - 14,040m²
 - 4,178m² OF TREATMENT A SHALL HAVE 68+PSV AGGREGATE
 - 52No. GULLIES TO BE PACO-PATCHED
- SERIES 1200 - ROAD MARKINGS & TRAFFIC SIGNS
- 1No. TRAFFIC SIGN & FOUNDATIONS (SMALL)
 - REFER TO DRG 1200/04 FOR ROAD MARKING QUANTITIES

Date	Rev	Description
29/03/23	A	DRAFT, FOR INFORMATION
02/05/23	B	DRAFT, PRELIM DESIGN
09/05/23	C	FOR TENDER, FOLLOWING CHECKING



Cambridgeshire
County Council

Project

EHF3 A10 MILTON
INTERCHANGE
CWAY MAINTENANCE

Title

KEY PLAN
& SCHEME OVERVIEW

Scale	Drawn	Checked	Date
NTS	MHS	TD	16/05/2023

Based upon Ordnance Survey material with the permission of the controller of Her Majesty's Stationery Office. Unauthorised reproduction infringes copyright and may lead to prosecution. © Crown Copyright and database rights (2020) Ordnance Survey 100023205

Drawing number	Rev
EHF-A10MLT/0000/01	C